

NGO Fund Management System – Scope Document

Project Overview

The client requires an NGO / Charity Management System to manage donor funds, needy people applications, fund disbursement, and reporting.

The software will help the organization track:

- Donor contributions
- Fund categories
- Needy people's applications
- Payments/disbursements
- Pending cases
- Fund balances
- Administrative remarks and statuses

The project will be developed in two phases:

1. Web/Desktop Admin System
2. Mobile App (Admin View Only)

Phase 1 – Web/Desktop Management System

1. User Role Management

The system will support multiple user roles with permission management.

Roles Example:

- Super Admin
- Admin

- Accounts Manager
- Data Entry Operator
- Viewer / Read-only User

Features:

- Login / Logout
 - Password management
 - Role-based access control
 - User creation/edit/delete
-

2. Donor Fund Management

Fund Categories

The admin can create and manage multiple fund categories, including:

- Zakat Fund
 - **General Fund**
-

Donor Management Features

- Add donor records
 - Edit donor details
 - Track donor contributions
 - Donation history
 - Fund-wise donation allocation
 - Receipt/reference number
 - Notes/comments
-

Fund Tracking

The system should automatically maintain:

- Total collected funds
- Total utilized funds
- Remaining balance
- Category-wise balances
- Monthly/Yearly reports

When any payment is made to a needy person, the amount should automatically be deducted from the selected fund category.

3. Needy People Application Management

Application Categories

Admin can create/manage applications under:

- Shaadi Fund Request - Z
 - Health Fund Request - Z
 - Education Support - Z
 - House Rent/Help - Z
 - Rozgar/Business Help
 - Emergency Support - Z
 - Other categories
-

Application Features

- Unique application number
- Applicant details
- CNIC/Identification
- Contact information
- Requested amount

- Category selection
 - Application date
 - Supporting documents upload
 - Admin remarks section
 - Status management
 - Webcam picture capture and attached to each form/profile
 - Admin can add form data, selecting any form like health, shadi, education, etc.
 - Finger print submission (PHASE 2 not included in this scope)
-

Application Status Workflow

Admins can update statuses such as:

- Pending
- Under Review
- Approved
- Rejected
- Paid
- Partially Paid
- On Hold

Each application page will include:

- Remarks/history section
 - Payment history
 - Internal admin notes
-

4. Payment & Disbursement Management

Features

- Record payments to needy people
- Partial/full payments

- Payment date tracking
 - Payment method tracking
 - Auto deduction from donor fund balance
 - Printable payment receipts
-

5. Dashboard & Reporting

Main Dashboard

The admin dashboard should display:

Fund Summary

- Total donor funds
- Remaining balance
- Total paid amount
- Category-wise balances

Applications Summary

- Total applications
- Pending applications
- Approved applications
- Rejected applications
- Paid applications

Analytics

- Category-wise charts
 - Monthly donation reports
 - Monthly disbursement reports
 - Pending cases by category
-

6. Search & Filtering

Search Features

Admins can search by:

- Application number
 - Search using membership number
 - Applicant name
 - CNIC
 - Fund category
 - Status
 - Date range
-

8. Documents & Attachments

The system should allow:

- Uploading application documents
 - Storing donor receipts
 - Downloading reports
-

9. Security Features

- Secure login
- Role permissions
- Audit logs
- Session management.

10. Hosting Server

- Need to purchase.

10. Timeline for Web Portal

- 8 - 12 Weeks
-

Phase 2 – Mobile App (Admin View Only)

Mobile App Purpose

The mobile app will allow admins to:

- View dashboard data
 - Search applications
 - Track fund balances
 - View application statuses
 - Read remarks/history
-

Mobile App Features

- Secure admin login
 - Dashboard overview
 - Application search
 - Application details view
 - Fund status view
 - Notifications (optional)
 - Read-only access initially
-

Suggested Technology Stack

Web/Desktop System

- Laravel
- React.js
- MySQL Database

Mobile App

- Flutter or React Native (Android & iOS)
-

10. Timeline for Mobile App

- 4 - 6 Weeks
-

Deliverables

- Admin Web/Desktop System
 - Database Setup
 - Mobile App (Phase 2)
 - Deployment
 - Basic Training
 - Documentation
-

Notes

This document represents the initial project scope based on current discussions. Features may be added, removed, or modified after client review and final approval.